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March 11, 2016 

 
Ms. Margaret Ness  

URS Corporation – North Carolina 

1600 Perimeter Park Drive,  

Morrisville, North Carolina 27560 

 

Re:    Request for Work Plan & Cost Estimate for Task Order 312WS-2 

    Sampling and Analysis of Potable Water from Water Supply Wells  

 Howard Tant Road, PIN 2729-53-7048 

 Bunn Dump 

 Bunn, Franklin County, NC 

 ID# NONCD0000312 

 

Dear Ms. Ness: 

 

Please submit a work plan and cost proposal to perform potable water investigation at Bunn Dump in 

above address in Franklin County, NC.  These activities are to be conducted in accordance with State 

Contract No. N10001S. 

 

Scope of Work: Sampling and Analysis of Potable Water from Water Supply Wells. 

 

      Scope of work for Task Order 312WS-2, Subtask A:   

 Prepare a work plan in accordance with URS’s approved standard operating procedures 

dated June 21, 2010, and include a schedule of daily activities. 

 Submit an itemized cost estimate that identifies personnel and materials involved.  

 Reference the most recent Guidelines for Addressing Pre-Regulatory Landfills and Dumps 

for details regarding procedures. 

 Ensure personnel in the field are qualified to identify contaminated material and landfill 

waste and comply with OSHA-required health and safety training. Before task activities 

begin, photograph areas or objects that may be disturbed.  If needed, photograph affected 

areas and objects, restoration efforts, and noteworthy items encountered during task 

activities.  Submit these photographs upon completion of the activities, and a review will 

determine if any need to be included in the report. 

 Include background (light grey) topographic contour lines on figures detailing the Site and 

Site vicinity. 

 For any invasive activities, provide a plan to properly manage investigation derived waste 

(IDW).  If sampling results indicate non-hazardous IDW, spread within the waste disposal 

area.  If sampling results indicate hazardous IDW, analyze containerized waste as required 

by waste hauler and include details of sampling and disposal of drums in the proposal.  



 

Remove all drummed waste and associated fencing from site within 90 days after field 

activities are concluded. 

 For any field work, minimize the clearing of vegetative material to enable access to 

proposed sampling points. Using hand tools for clearing is the preferred method, otherwise 

an explanation must be provided for use of heavy equipment. 

 Submit samples to a North Carolina-certified laboratory and analyze for the following 

parameters by the most current U.S. EPA Contract Laboratory Program Target Compound 

List: volatile organic compounds by SW-846 method 8260, 1,4-dioxane by Method 

8260SIM, semi-volatile organic compounds by SW-846 method 8270, 14 metals by SW-

846 method 6020, mercury by method 7471, ammonia by SM 4500, and nitrate and sulfate 

by EPA Method 300.  Please note that any alternate method should be the U.S. EPA 

Method having the lowest detection limit and that at least achieves the detections equivalent 

to the 15A NCAC 2L standards or where these are not available, then federal maximum 

contaminant limits (MCLs).  Soil analysis methods must meet the IHSB Preliminary Soil 

Remediation Goals Table.  

 

Note: once all contaminants are determined, laboratory analysis may be reduced to those 

positively identified contaminants.  

 

         Task Order 312WS-2, Subtask B:   Potable Water Sampling and Analysis: 

 Collect groundwater samples from the existing twenty-seven (27) potable (see 

attachments). 

 Collect one potable water sample from each well to submit for laboratory analysis. 

 

 

          Task Order 312WS-C:  Report Compilation 

 Compilation of the report will be approved as a separate task order.  The Report will be titled 

“Potable Water Sampling and Analysis”. 

 

             The report is to contain the following items: 

 Text, tables, and figures to adequately summarize task activities. 

 A section concerning any variations from the work plan or your SOPs. 

 

Provide the work plan and cost estimate by March 21, 2016. A task authorization to begin work 

will be issued based on the approved proposal.  Do not proceed with tasks prior to receiving this 

authorization.  If you have any questions, please contact me at (919) 707-8347, or zi-

qiang.chen@ncdenr.gov. 

 

 Sincerely Yours,  

 

 

 
Zi-Qiang Chen, PhD, Environmental Engineer 

Pre-Regulatory Landfill Unit 

Inactive Hazardous Sites Branch, Superfund Section  

Division of Waste Management – NCDEQ 

mailto:zi-qiang.chen@ncdenr.gov
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                                  Attachment 1.  Bunn Dump Task Order 312WS-2 Well Locations.                             

                        



 

Attachment 2   Bunn Dump Potable Well Location Address (Part I)                          

 
  



 

              Attachment 2   Bunn Dump Potable Well Location Address (Part II)  

                


